



## **TENDER 17-15**

### **LIFT STATION BACKUP GENERATORS**

#### **ADDENDUM NO. 1**

**October 12<sup>th</sup>, 2017**

**This addendum forms part of the Tender Documents** and shall be read, interpreted, and coordinated with all other parts. The costs of all elements contained herein shall be included in the submission. The following revisions, changes, corrections, additions, and or deletions supersede the information contained in the original Documents to the extent referenced and shall become part thereof.

#### **Addendum Item 1 - Questions and Answers**

---

##### **1. Proponent Question:**

In regards to the Supplementary General Conditions Section 13.0 Delays, will the Contractor be responsible for the liquidated damages for late completion if the delays are attributable to the generator manufacturer, as this is beyond the Contractors control?

##### **Response:**

In the case of the major equipment supplier(s) being unable to provide the required equipment within the duration specified under item 2.2 of the Form of Tender, this will be treated as an Unavoidable Delay as per General Condition 13.3.1.

**End of Addendum**

**Acknowledgement of this Addendum in your Tender submission is required.**

Clinton J. Crook, SCMP, CPSM  
Senior Buyer