



TENDER 20-34

WATERFRONT SEWER – LIFT STATIONS NO. 4, 5 & 6

ADDENDUM NO. 2

July 13th, 2020

This addendum forms part of the Tender Documents and shall be read, interpreted, and coordinated with all other parts. The costs of all elements contained herein shall be included in the submission. The following revisions, changes, corrections, additions, and or deletions supersede the information contained in the original Documents to the extent referenced and shall become part thereof.

Addendum Item 1 – Mandatory Site Meeting

During the excavation of the trail pit at Lift Station No.4 site, the ground conditions were unstable and the excavation had to be backfilled.

ITT Part 1

Mandatory Site Meeting 4.6 Delete wording and replace with “A test hole was excavated on July 13th with the following observations:

- ±100 mm of asphaltic concrete over
- 200 mm of pit-run gravel over
- 1.5 m of unconsolidated beach gravels over
- 0.15 m layer of compact silt over
- Sand and gravel - loose to compact

The excavation was terminated at 1.8 m.”

Please refer to the three (3) attached photos.

End of Addendum

Acknowledgement of this Addendum in your Tender submission is required.

Clinton J. Crook, SCMP, CPSM, CRM
Purchasing & Risk Management Officer

**CITY OF CAMPBELL RIVER
TENDER 20-34
WATERFRONT SEWER – LIFT STATIONS NO. 4, 5 & 6
ADDENDUM NO. 2**



**CITY OF CAMPBELL RIVER
TENDER 20-34
WATERFRONT SEWER – LIFT STATIONS NO. 4, 5 & 6
ADDENDUM NO. 2**



**CITY OF CAMPBELL RIVER
TENDER 20-34
WATERFRONT SEWER – LIFT STATIONS NO. 4, 5 & 6
ADDENDUM NO. 2**

